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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18276                       COUNTIES : ADAMS, REGION 1 ARAPAHOE, REGION 1
     LETTING DATE : 01/26/12                REGION      : 1
     LETTING TIME : 10:00 AM              CONTRACT TIME :   49  CALENDAR DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : FBR0362-032

     CONTRACT DESCRIPTION :
     Project FBR 0362-032 consists of Bridge Replacement which
     includes Removal of Timber Bridge, Grading, Drainage
     Improvements, Mechanically Reinforced Soil, Precast Panel
     Facing, Concrete Girder Bridge, Aggregate Base Course, HMA
     Paving of Deck and Approaches, Striping, Soil Conditioning,
     Seeding and Mulching, Located on SH 36 on the east side of
     Strasburg in Adams and Arapahoe Counties.

   -----------------------------------------------------------------------------------------------------------------------------
                                                                       TOTAL BID           TOTAL BID         % OF        % OF
   RANK  VENDOR         VENDOR NAME                                   (section A)       (section A + B)     LOW BID       EST
   -----------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                       $     1,099,086.00  $     1,344,086.00   105.2974%   100.0000%
    1    696A           JALISCO INTERNATIONAL, INC.               $     1,086,466.00  $     1,276,466.00   100.0000%    94.9691%
    2    801A           ZAK DIRT, INC.                            $     1,150,870.53  $     1,395,870.53   109.3543%   103.8528%
    3    692A           NEW DESIGN CONSTRUCTION CO.               $     1,286,288.50  $     1,511,288.50   118.3963%   112.4399%
    4    232A           AMERICAN CIVIL CONSTRUCTORS, INC.         $     1,288,736.00  $     1,533,736.00   120.1549%   114.1100%
    5    257A           SIMON CONTRACTORS                         $     1,397,564.10  $     1,642,564.10   128.6806%   122.2068%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) 801A
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|ZAK DIRT, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    5000.0000     5000.00|    3200.0000     3200.00|    2500.0000     2500.00
202-00090 Rem Delineator                   12.000 EACH|      10.0000      120.00|      33.0000      396.00|       9.5500      114.60
202-00220 Rem Asphalt Mat                 122.000 SY  |      10.0000     1220.00|      34.0000     4148.00|      25.0000     3050.00
202-00240 Rem Asphalt Mat (Planing)       534.000 SY  |       8.0000     4272.00|       3.7500     2002.50|       5.2000     2776.80
202-00400 Rem Bridge                        1.000 EACH|   30000.0000    30000.00|   15500.0000    15500.00|   15000.0000    15000.00
203-00010 Uncl Excav (CIP)                826.000 CY  |      20.0000    16520.00|      23.0000    18998.00|      16.7000    13794.20
203-01500 Blading                          40.000 HOUR|     120.0000     4800.00|     190.0000     7600.00|     128.0000     5120.00
203-01510 Backhoe                          10.000 HOUR|     150.0000     1500.00|     145.0000     1450.00|     132.0000     1320.00
203-01550 Dozing                           10.000 HOUR|     150.0000     1500.00|     130.0000     1300.00|     136.0000     1360.00
203-01597 Potholing                        20.000 HOUR|     200.0000     4000.00|     185.0000     3700.00|     183.0000     3660.00
206-00000 Str Excav                      1238.000 CY  |       9.0000    11142.00|      10.0000    12380.00|       9.5600    11835.28
206-00100 Str Bkfl (CL 1)                1040.000 CY  |      22.0000    22880.00|      50.0000    52000.00|      26.0000    27040.00
206-00360 Mechanical Reinforcement o      404.000 CY  |      17.0000     6868.00|      13.0000     5252.00|      18.0000     7272.00
206-01750 Shoring                           1.000 L S |    5000.0000     5000.00|   20500.0000    20500.00|   45000.0000    45000.00
208-00002 Erosion Log (12 In)             340.000 LF  |       5.0000     1700.00|       6.2500     2125.00|       3.3000     1122.00
208-00009 Erosion Log (20 In)             200.000 LF  |       7.0000     1400.00|       6.5000     1300.00|       5.1000     1020.00
208-00034 Gravel Bag                      100.000 LF  |       7.0000      700.00|      15.0000     1500.00|       5.1000      510.00
208-00045 Conc Washout Str                  2.000 EACH|     800.0000     1600.00|    1225.0000     2450.00|     785.0000     1570.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18276                       COUNTIES : ADAMS, REGION 1 ARAPAHOE, REGION 1
     LETTING DATE : 01/26/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) 801A
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|ZAK DIRT, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00070 Vehicle Tracking Pad              2.000 EACH|    1500.0000     3000.00|    1800.0000     3600.00|    1560.0000     3120.00
208-00103 Removal and Disposal of Se       20.000 HOUR|      35.0000      700.00|      43.0000      860.00|      35.6000      712.00
208-00105 Removal and Disposal of Se       10.000 HOUR|      70.0000      700.00|      69.0000      690.00|      40.7000      407.00
208-00106 Sweeping (Sediment Removal       10.000 HOUR|     200.0000     2000.00|     175.0000     1750.00|      76.3000      763.00
208-00107 Rem Trash                        10.000 HOUR|      40.0000      400.00|     295.0000     2950.00|      35.6000      356.00
208-00206 Erosion Control Supervisor       42.000 DAY |     100.0000     4200.00|     115.0000     4830.00|     102.0000     4284.00
209-00000 Water                            14.000 MGAL|     100.0000     1400.00|     155.0000     2170.00|      55.9000      782.60
209-00605 Dust Palliative (Mg Cl)(Sp    14000.000 GAL |       1.5000    21000.00|       0.5200     7280.00|       0.9500    13300.00
212-00006 Seeding (Native)                  0.800 ACRE|     700.0000      560.00|     745.0000      596.00|     661.0000      528.80
212-00032 Soil Conditioning                 0.800 ACRE|    2000.0000     1600.00|    2080.0000     1664.00|    1980.0000     1584.00
213-00002 Mulching (Weed Free Hay)          0.800 ACRE|     700.0000      560.00|    1060.0000      848.00|     661.0000      528.80
213-00012 Spray-on Mulch Blanket            0.500 ACRE|    3000.0000     1500.00|    2120.0000     1060.00|    4070.0000     2035.00
213-00061 Mulch Tackifier                 160.000 LB  |       5.0000      800.00|       3.3000      528.00|       5.1000      816.00
240-00010 Rem of Nests                      8.000 HOUR|      75.0000      600.00|     130.0000     1040.00|      40.4000      323.20
240-00020 Netting                         200.000 SY  |      10.0000     2000.00|      10.5000     2100.00|       2.0900      418.00
304-06000 ABC (CL 6)                      200.000 TON |      30.0000     6000.00|      29.0000     5800.00|      35.9000     7180.00
403-00720 HMA (Patching) (Asph)            25.000 TON |     120.0000     3000.00|     205.0000     5125.00|     190.0000     4750.00
403-34741 HMA (Gr SX) (75) (PG 64-22      706.000 TON |      77.0000    54362.00|      83.0000    58598.00|      79.0500    55809.30
420-00000 Geomembrane                     356.000 SY  |       7.0000     2492.00|       8.5000     3026.00|       9.9500     3542.20
503-00030 Drilled Caisson (30 In)         518.000 LF  |     175.0000    90650.00|     145.0000    75110.00|     131.0000    67858.00
504-04420 Precast Panel Facing           2423.000 SF  |      40.0000    96920.00|      22.0000    53306.00|      20.5000    49671.50
506-00212 Riprap (12 In)                   84.000 CY  |      82.0000     6888.00|     105.0000     8820.00|      80.3000     6745.20
507-00400 Bitum S and D Pave (Asph)         6.200 TON |     300.0000     1860.00|     380.0000     2356.00|     190.0000     1178.00
515-00120 Waterproofing (Membrane)        679.000 SY  |      14.0000     9506.00|      13.5000     9166.50|      13.2000     8962.80
515-00400 Concrete Sealer                 149.000 SY  |      12.0000     1788.00|       8.9000     1326.10|      15.0000     2235.00
601-03040 Conc CL D (Bridge)              258.000 CY  |     450.0000   116100.00|     540.0000   139320.00|    1095.0000   282510.00
602-00000 Reinf Steel                    1173.000 LB  |       0.7500      879.75|       0.7000      821.10|       0.7300      856.29
602-00020 Reinf Steel (Epoxy)           62383.000 LB  |       0.9000    56144.70|       0.8500    53025.55|       0.7200    44915.76
603-01125 12 In RCP (CIP)                  62.000 LF  |     100.0000     6200.00|      71.0000     4402.00|      72.4000     4488.80
603-05012 12 In RCES                        4.000 EACH|     750.0000     3000.00|     735.0000     2940.00|     496.0000     1984.00
603-10360 36 In CSP                        61.000 LF  |      63.0000     3843.00|      69.0000     4209.00|      63.0000     3843.00
603-50018 18 In Plastic Pipe               50.000 LF  |      60.0000     3000.00|      42.0000     2100.00|      47.1000     2355.00
606-01370 Transition Ty 3G                  4.000 EACH|    1100.0000     4400.00|    1360.0000     5440.00|    1330.0000     5320.00
606-01385 Transition Ty 3J                  1.000 EACH|     800.0000      800.00|     640.0000      640.00|     621.0000      621.00
606-01390 End Anchor Ty 3K                  2.000 EACH|    1000.0000     2000.00|     845.0000     1690.00|     824.0000     1648.00
606-02003 End Anchor (Nonflared)            2.000 EACH|    2000.0000     4000.00|    2050.0000     4100.00|    2000.0000     4000.00
606-11000 Brdg Rail Ty 10                 284.000 LF  |     100.0000    28400.00|     130.0000    36920.00|     120.0000    34080.00
607-11525 Fence (Plastic)                 800.000 LF  |       3.0000     2400.00|       2.7500     2200.00|       1.8000     1440.00
609-60011 Curb Ty 6 M                     145.000 LF  |      25.0000     3625.00|      25.0000     3625.00|      24.0000     3480.00
612-00001 Delin (Ty I)                     10.000 EACH|      30.0000      300.00|      34.5000      345.00|      33.0000      330.00
612-00002 Delin (Ty II)                     5.000 EACH|      30.0000      150.00|      35.5000      177.50|      34.0000      170.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18276                       COUNTIES : ADAMS, REGION 1 ARAPAHOE, REGION 1
     LETTING DATE : 01/26/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 696A              |(  2 ) 801A
                                                      |ENGINEER'S ESTIMATE      |JALISCO INTERNATIONAL, IN|ZAK DIRT, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
612-00003 Delin (Ty III)                    3.000 EACH|      30.0000       90.00|      36.5000      109.50|      35.0000      105.00
613-01200 2 In Elec Cond (P)              284.000 LF  |      10.0000     2840.00|      12.5000     3550.00|       8.4000     2385.60
615-00030 Emb Prot Ty 3                     4.000 EACH|    1500.0000     6000.00|     845.0000     3380.00|     539.0000     2156.00
618-01992 Prestress Conc Box (Depth      5835.000 SF  |      45.0000   262575.00|      45.7500   266951.25|      44.0000   256740.00
620-00002 Field Office (CL 2)               1.000 EACH|   12000.0000    12000.00|   13000.0000    13000.00|   10000.0000    10000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12000.0000    12000.00|   13000.0000    13000.00|    7400.0000     7400.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|     820.0000      820.00|    1130.0000     1130.00
625-00000 Const Surveying                   1.000 L S |   10000.5500    10000.55|    9650.0000     9650.00|    6500.0000     6500.00
626-00000 Mobilization                      1.000 L S |   80000.0000    80000.00|   58000.0000    58000.00|   57800.0000    57800.00
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|    3200.0000     3200.00|    1000.0000     1000.00
627-00005 Epoxy Pvmt Mkg                   20.000 GAL |     150.0000     3000.00|     182.0000     3640.00|     178.0000     3560.00
630-00000 Flagging                         60.000 HOUR|      25.0000     1500.00|      23.0000     1380.00|      24.4000     1464.00
630-00007 Traf Ctrl Inspection             44.000 DAY |     110.0000     4840.00|     120.0000     5280.00|     100.0000     4400.00
630-00012 Traf Ctrl Mgmt                    8.000 DAY |     500.0000     4000.00|     620.0000     4960.00|     550.0000     4400.00
630-80001 Flash Beacon (Port)               2.000 EACH|    1000.0000     2000.00|    2100.0000     4200.00|     600.0000     1200.00
630-80335 Barricade (3 M-A) (Temp)         12.000 EACH|     100.0000     1200.00|      90.0000     1080.00|     102.0000     1224.00
630-80341 Const Traf Sign (A)               6.000 EACH|      40.0000      240.00|      70.0000      420.00|      25.4000      152.40
630-80342 Const Traf Sign (B)              42.000 EACH|      50.0000     2100.00|     105.0000     4410.00|      56.0000     2352.00
630-80343 Const Traf Sign (C)               4.000 EACH|      55.0000      220.00|     225.0000      900.00|      61.1000      244.40
630-80344 Const Traf Sign (Spec)          412.000 SF  |      20.0000     8240.00|      23.0000     9476.00|      14.3000     5891.60
630-80355 Port Mesg Panel                   2.000 EACH|    4000.0000     8000.00|    2300.0000     4600.00|    2900.0000     5800.00
630-80360 Drum Channel Dev                 25.000 EACH|      30.0000      750.00|      51.0000     1275.00|      20.4000      510.00
630-80363 Drum Channel Dev (Light) (        6.000 EACH|      40.0000      240.00|      78.0000      468.00|      50.9000      305.40
630-80380 Traffic Cone                     30.000 EACH|      10.0000      300.00|      12.0000      360.00|       5.1000      153.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,099,086.00|       $     1,086,466.00|       $     1,150,870.53
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS  (section A)                          |       $     1,099,086.00|       $     1,086,466.00|       $     1,150,870.53
====================================================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     1,344,086.00|       $     1,276,466.00|       $     1,395,870.53
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18276                       COUNTIES : ADAMS, REGION 1 ARAPAHOE, REGION 1
     LETTING DATE : 01/26/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 692A              |(  4 ) 232A              |(  5 ) 257A
                                                      |NEW DESIGN CONSTRUCTION C|AMERICAN CIVIL CONSTRUCTO|SIMON CONTRACTORS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    2000.0000     2000.00|   20000.0000    20000.00|    2700.0000     2700.00
202-00090 Rem Delineator                   12.000 EACH|      21.5000      258.00|      20.0000      240.00|       6.0000       72.00
202-00220 Rem Asphalt Mat                 122.000 SY  |      10.0000     1220.00|      30.0000     3660.00|       8.0000      976.00
202-00240 Rem Asphalt Mat (Planing)       534.000 SY  |       4.5000     2403.00|       6.0000     3204.00|       5.0000     2670.00
202-00400 Rem Bridge                        1.000 EACH|   10571.0000    10571.00|   35000.0000    35000.00|   11300.0000    11300.00
203-00010 Uncl Excav (CIP)                826.000 CY  |      32.5000    26845.00|      13.0000    10738.00|      12.0000     9912.00
203-01500 Blading                          40.000 HOUR|     160.0000     6400.00|     150.0000     6000.00|     122.0000     4880.00
203-01510 Backhoe                          10.000 HOUR|     140.0000     1400.00|      85.0000      850.00|     108.0000     1080.00
203-01550 Dozing                           10.000 HOUR|     140.0000     1400.00|     140.0000     1400.00|     154.0000     1540.00
203-01597 Potholing                        20.000 HOUR|     200.0000     4000.00|     150.0000     3000.00|     220.0000     4400.00
206-00000 Str Excav                      1238.000 CY  |      20.0000    24760.00|      12.0000    14856.00|      11.0000    13618.00
206-00100 Str Bkfl (CL 1)                1040.000 CY  |      43.0000    44720.00|      36.0000    37440.00|      31.0000    32240.00
206-00360 Mechanical Reinforcement o      404.000 CY  |      19.0000     7676.00|      33.0000    13332.00|      20.0000     8080.00
206-01750 Shoring                           1.000 L S |   20000.0000    20000.00|   10000.0000    10000.00|   38000.0000    38000.00
208-00002 Erosion Log (12 In)             340.000 LF  |       9.5000     3230.00|       5.0000     1700.00|       3.5000     1190.00
208-00009 Erosion Log (20 In)             200.000 LF  |      10.0000     2000.00|       5.0000     1000.00|       5.9000     1180.00
208-00034 Gravel Bag                      100.000 LF  |      11.5000     1150.00|       8.0000      800.00|       4.2000      420.00
208-00045 Conc Washout Str                  2.000 EACH|     962.0000     1924.00|     500.0000     1000.00|     620.0000     1240.00
208-00070 Vehicle Tracking Pad              2.000 EACH|     690.5000     1381.00|    2000.0000     4000.00|    1220.0000     2440.00
208-00103 Removal and Disposal of Se       20.000 HOUR|      92.0000     1840.00|      25.0000      500.00|      42.0000      840.00
208-00105 Removal and Disposal of Se       10.000 HOUR|     135.5000     1355.00|      83.0000      830.00|     120.0000     1200.00
208-00106 Sweeping (Sediment Removal       10.000 HOUR|     193.5000     1935.00|     115.0000     1150.00|     145.0000     1450.00
208-00107 Rem Trash                        10.000 HOUR|      92.0000      920.00|      25.0000      250.00|      50.0000      500.00
208-00206 Erosion Control Supervisor       42.000 DAY |     150.0000     6300.00|      35.0000     1470.00|     320.0000    13440.00
209-00000 Water                            14.000 MGAL|       1.0000       14.00|     110.0000     1540.00|      46.0000      644.00
209-00605 Dust Palliative (Mg Cl)(Sp    14000.000 GAL |       1.2000    16800.00|       0.5000     7000.00|       1.0000    14000.00
212-00006 Seeding (Native)                  0.800 ACRE|     820.0000      656.00|    1400.0000     1120.00|     840.0000      672.00
212-00032 Soil Conditioning                 0.800 ACRE|    2275.0000     1820.00|    4700.0000     3760.00|    2800.0000     2240.00
213-00002 Mulching (Weed Free Hay)          0.800 ACRE|    1161.0000      928.80|    1200.0000      960.00|    1000.0000      800.00
213-00012 Spray-on Mulch Blanket            0.500 ACRE|    2320.0000     1160.00|   10000.0000     5000.00|    3700.0000     1850.00
213-00061 Mulch Tackifier                 160.000 LB  |       3.5000      560.00|      12.0000     1920.00|       2.0000      320.00
240-00010 Rem of Nests                      8.000 HOUR|     222.0000     1776.00|     120.0000      960.00|      50.0000      400.00
240-00020 Netting                         200.000 SY  |      12.5000     2500.00|       8.0000     1600.00|       7.0000     1400.00
304-06000 ABC (CL 6)                      200.000 TON |      31.5000     6300.00|      34.0000     6800.00|      31.0000     6200.00
403-00720 HMA (Patching) (Asph)            25.000 TON |     117.0000     2925.00|     230.0000     5750.00|     195.0000     4875.00
403-34741 HMA (Gr SX) (75) (PG 64-22      706.000 TON |      89.5000    63187.00|      90.0000    63540.00|     105.0000    74130.00
420-00000 Geomembrane                     356.000 SY  |      11.0000     3916.00|       9.0000     3204.00|      12.0000     4272.00
503-00030 Drilled Caisson (30 In)         518.000 LF  |     125.0000    64750.00|     140.0000    72520.00|     160.0000    82880.00
504-04420 Precast Panel Facing           2423.000 SF  |      24.0000    58152.00|      25.0000    60575.00|      24.0000    58152.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18276                       COUNTIES : ADAMS, REGION 1 ARAPAHOE, REGION 1
     LETTING DATE : 01/26/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 692A              |(  4 ) 232A              |(  5 ) 257A
                                                      |NEW DESIGN CONSTRUCTION C|AMERICAN CIVIL CONSTRUCTO|SIMON CONTRACTORS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
506-00212 Riprap (12 In)                   84.000 CY  |     100.0000     8400.00|     100.0000     8400.00|      63.0000     5292.00
507-00400 Bitum S and D Pave (Asph)         6.200 TON |     139.0000      861.80|     230.0000     1426.00|     350.0000     2170.00
515-00120 Waterproofing (Membrane)        679.000 SY  |      14.5000     9845.50|      17.0000    11543.00|      15.0000    10185.00
515-00400 Concrete Sealer                 149.000 SY  |      38.5000     5736.50|      11.0000     1639.00|      10.0000     1490.00
601-03040 Conc CL D (Bridge)              258.000 CY  |    1068.5000   275673.00|     700.0000   180600.00|     590.0000   152220.00
602-00000 Reinf Steel                    1173.000 LB  |       2.0000     2346.00|       1.0000     1173.00|       0.8000      938.40
602-00020 Reinf Steel (Epoxy)           62383.000 LB  |       0.8000    49906.40|       1.0000    62383.00|       0.9000    56144.70
603-01125 12 In RCP (CIP)                  62.000 LF  |      58.0000     3596.00|      44.0000     2728.00|      60.0000     3720.00
603-05012 12 In RCES                        4.000 EACH|     259.5000     1038.00|     610.0000     2440.00|     900.0000     3600.00
603-10360 36 In CSP                        61.000 LF  |       8.0000      488.00|      76.0000     4636.00|      80.0000     4880.00
603-50018 18 In Plastic Pipe               50.000 LF  |      62.5000     3125.00|      45.0000     2250.00|      52.0000     2600.00
606-01370 Transition Ty 3G                  4.000 EACH|    1457.5000     5830.00|    1600.0000     6400.00|    1550.0000     6200.00
606-01385 Transition Ty 3J                  1.000 EACH|     678.5000      678.50|     750.0000      750.00|     720.0000      720.00
606-01390 End Anchor Ty 3K                  2.000 EACH|     901.5000     1803.00|    1000.0000     2000.00|     960.0000     1920.00
606-02003 End Anchor (Nonflared)            2.000 EACH|    2181.5000     4363.00|    2400.0000     4800.00|    2300.0000     4600.00
606-11000 Brdg Rail Ty 10                 284.000 LF  |     168.0000    47712.00|     140.0000    39760.00|     154.0000    43736.00
607-11525 Fence (Plastic)                 800.000 LF  |       2.5000     2000.00|       2.0000     1600.00|       1.8000     1440.00
609-60011 Curb Ty 6 M                     145.000 LF  |      11.0000     1595.00|      30.0000     4350.00|      41.0000     5945.00
612-00001 Delin (Ty I)                     10.000 EACH|      36.5000      365.00|     300.0000     3000.00|      30.0000      300.00
612-00002 Delin (Ty II)                     5.000 EACH|      38.0000      190.00|     300.0000     1500.00|      31.0000      155.00
612-00003 Delin (Ty III)                    3.000 EACH|      39.0000      117.00|     300.0000      900.00|      32.0000       96.00
613-01200 2 In Elec Cond (P)              284.000 LF  |       9.0000     2556.00|       6.0000     1704.00|      70.0000    19880.00
615-00030 Emb Prot Ty 3                     4.000 EACH|    1400.0000     5600.00|    1400.0000     5600.00|    2100.0000     8400.00
618-01992 Prestress Conc Box (Depth      5835.000 SF  |      41.5000   242152.50|      55.0000   320925.00|      57.0000   332595.00
620-00002 Field Office (CL 2)               1.000 EACH|   16000.0000    16000.00|    6300.0000     6300.00|   11000.0000    11000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   16000.0000    16000.00|    6500.0000     6500.00|   13000.0000    13000.00
620-00020 Sanitary Facility                 1.000 EACH|    1212.5000     1212.50|     560.0000      560.00|    1400.0000     1400.00
625-00000 Const Surveying                   1.000 L S |   17775.0000    17775.00|   20000.0000    20000.00|   22000.0000    22000.00
626-00000 Mobilization                      1.000 L S |  127500.0000   127500.00|  130000.0000   130000.00|  232000.0000   232000.00
626-01000 Public Info Services              1.000 L S |    3115.5000     3115.50|    5000.0000     5000.00|    3300.0000     3300.00
627-00005 Epoxy Pvmt Mkg                   20.000 GAL |     194.5000     3890.00|     500.0000    10000.00|     210.0000     4200.00
630-00000 Flagging                         60.000 HOUR|      25.5000     1530.00|      32.0000     1920.00|      30.0000     1800.00
630-00007 Traf Ctrl Inspection             44.000 DAY |     100.0000     4400.00|     110.0000     4840.00|     120.0000     5280.00
630-00012 Traf Ctrl Mgmt                    8.000 DAY |     500.0000     4000.00|     620.0000     4960.00|     650.0000     5200.00
630-80001 Flash Beacon (Port)               2.000 EACH|     445.0000      890.00|     600.0000     1200.00|     710.0000     1420.00
630-80335 Barricade (3 M-A) (Temp)         12.000 EACH|      31.0000      372.00|      40.0000      480.00|     120.0000     1440.00
630-80341 Const Traf Sign (A)               6.000 EACH|      11.0000       66.00|      14.0000       84.00|      30.0000      180.00
630-80342 Const Traf Sign (B)              42.000 EACH|      12.2500      514.50|      15.0000      630.00|      65.0000     2730.00
630-80343 Const Traf Sign (C)               4.000 EACH|      13.5000       54.00|      17.0000       68.00|      70.0000      280.00
630-80344 Const Traf Sign (Spec)          412.000 SF  |      16.5000     6798.00|      21.0000     8652.00|      17.0000     7004.00
630-80355 Port Mesg Panel                   2.000 EACH|    2225.5000     4451.00|    2800.0000     5600.00|    3380.0000     6760.00



 

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/12
                                                                                                                   PAGE : 006 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120126                CONTRACT ID : C18276                       COUNTIES : ADAMS, REGION 1 ARAPAHOE, REGION 1
     LETTING DATE : 01/26/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 692A              |(  4 ) 232A              |(  5 ) 257A
                                                      |NEW DESIGN CONSTRUCTION C|AMERICAN CIVIL CONSTRUCTO|SIMON CONTRACTORS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80360 Drum Channel Dev                 25.000 EACH|      18.0000      450.00|      22.0000      550.00|      24.0000      600.00
630-80363 Drum Channel Dev (Light) (        6.000 EACH|      21.0000      126.00|      26.0000      156.00|      60.0000      360.00
630-80380 Traffic Cone                     30.000 EACH|       1.1000       33.00|       2.0000       60.00|       6.0000      180.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,286,288.50|       $     1,288,736.00|       $     1,397,564.10
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS  (section A)                          |       $     1,286,288.50|       $     1,288,736.00|       $     1,397,564.10
====================================================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     1,511,288.50|       $     1,533,736.00|       $     1,642,564.10
====================================================================================================================================


